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Memorandum UTAH DEPARTMENT OF TRANSPORTATION

DATE: March 2, 2006
TO: Holders of Hard Copy of Standard Specifications

FROM: Barry Axelrod, CDT
Standards and Specifications

SUBJECT:  Supplemental Specifications Distribution, dated March 2, 2006

Applicable files for the change are attached. Maintain these files as a supplemental update
to the UDOT Standard Specifications dated January 1, 2005. No pages are to be removed or
replaced in the basic book, electronic or hard copy.

If you are in need of electronic copies of any Standard or Supplemental Specification
please refer to the Standards and Specifications Web site at
http://www.udot.utah.gov/index.php?m=c&tid=302. From there select the 2005 Standards
subtopic.

Please note that the 2005 Standards are still in effect. There is no plan to issue a new set of
Standards for a 2006 version.

If you have any questions or problems with the electronic files contact me at
801-964-4570 or by email at baxelrod@utah.gov.

Attachments
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Listing of Supplemental Specifications

Issue Date: March 14, 2005

Revised February 24, 2005
Section 01282M Article 1.1 Paragraph D added and Article 1.14 Paragraph E replaced.
Section 01284 New section added
Section 02785M Replaces Table 1 to correct reference callout from AASHTO to ASTM
Section 02843 Entire section revised.
Section 06055M Article 1.2 Paragraph F added and Acrticle 2.2 Paragraphs A and D
modified.

Issue Date: May 10, 2005

Revised April 28, 2005
Section 02827 New section added

Issue Date: July 12, 2005

Revised June 30, 2005
Section 02745 Entire section revised.
Section 03412M Article 1.3 revised, Article 1.4 Paragraph E added, Article 1.5
Paragraph C added, and Article 3.7 added.
Section 05120 M Article 1.3 revised, Article 1.4 Paragraph D added, and Article 3.5
added.

Issue Date: September 12, 2005

Revised August 25, 2005

Section 01452M Article 3.1 Paragraph B item 1 replaced.

Section 01571 Entire section replaced.

Section 01574M Article 1.1 replaced, Article 1.3 Paragraph B added, and Article 3.1
Paragraphs F and G added.

Section 01721M Article 1.2 replaced.

Section 02842M Article 1.3 Paragraph C and Avrticle 2.1 Paragraph A replaced.

Section 13551M Article 1.3 replaced, Article 2.1 replaced, Article 3.3 Paragraph C
replaced, Article 3.5 Paragraph C replaced, and Article 3.5 Paragraph D added.

Section 13552M Article 1.1 Paragraph A replaced, Article 1.3 replaced, Article 2.2
through Article 2.6 replaced, Article 2.8, Paragraph C added, and Avrticle 3.2
replaced.



Section 13553M Article 1.2 paragraphs I and J replaced, Article 1.3 replaced, Article 2.1
Paragraphs H and | replaced, Article 3.1 Paragraph F replaced, Article 3.1
Paragraph Q3 replaced, Article 3.2 Paragraph A replaced, Article 3.3 Paragraph
F replaced, Article 3.4 Paragraph C added, and Article 3.5 Paragraph C added.

Section 13554M Atrticle 2.2 replaced and Article 3.1 Paragraph N through H replaced.

Section 13555M Atrticle 1.3 Paragraph E added, Article 2.1 Paragraph A replaced, Article
3.1 Paragraph D deleted, Article 3.2 Paragraphs C, G, and H replaced, Article
3.4 replaced, and Article 3.6 Paragraphs A and B replaced.

Section 13556 Entire section revised.

Section 13561M Article 2.1 Paragraph K added, Articles 3.1 Paragraphs E through G
replaced, and Article 3.2 Paragraph A replaced.

Section 13594M Atrticle 2.3 Paragraph A replaced, Article 2.3 Paragraph C replaced,
Avrticle 2.4 replaced.

Issue Date: November 9, 2005

Revised October 27, 2005
Section 00725M Atrticle 1.2, paragraph B added, Article 1.4 replaced.
Section 02745 Entire section originally revised July 12, 2005. This change corrected
error in Table 13, Float Test.

Issue Date: March 2, 2006

Revised February 23, 2006

Section 00555M Article 1.6, paragraph A replaced.

Section 00725M Article 1.2, paragraph B added, Article 1.4 replaced, Article 1.18
Paragraph C1 added, Article 1.18 Paragraph D replaced, and Article 1.18
Paragraphs E — | replaced. (Replaces Supplemental Specification 00725M
issued November 9, 2005.)

Section 00820M Article 1.2 replaced, Article 1.15 replaced, and Article 1.16 replaced.

Section 01280M Article 1.3 replaced and Article 1.10 deleted.

Section 01574M Article 1.1 replaced, Article 1.3 Paragraph B added, Article 1.4,
paragraph B1 added, Article 3.1 Paragraphs F and G added, and Article 3.4,
paragraph A replaced. (Replaces Supplemental Specification 01574M issued
September 12, 2005.)

Section 01721M Article 1.1, Paragraph A replaced, Article 1.2 replaced, Article 1.5,
Paragraph F and G replaced, Article 3.3, Paragraph C deleted, and Article 3.11
replaced. (Replaces Supplemental Specification 01721M issued September
12, 2005.)

Section 02317 Entire section revised.

Section 02748M Article 2.1, Paragraph A replaced, Article 2.2, Paragraph A replaced,
and Acrticle 3.2 replaced.



Supplemental Specification
2005 Standard Specification Book

SECTION 00555M

PROSECUTION AND PROGRESS

Delete Article 1.6, paragraph A and replace with the following:

A. Develop a baseline construction schedule using Primavera 5.0 (or the current
version) or Primavera Contractor. Accurately reflect in the schedule the proposed
approach to accomplish the work outlined in the Contract documents conforming
to all requirements of this article.

Prosecution and Progress

00555M - Page 1 of 1
February 23, 2006



Supplemental Specification
2005 Standard Specification Book

SECTION 00725M

SCOPE OF WORK

Add Article 1.2, paragraph B:

B.

UDOT Partnering Field Guide

Delete Article 1.4 and replace with the following:

14

PARTNERING

A.

Partnering does not change the legal relationship of the parties to the Contract,
and does not relieve either party from any of the terms of the Contract.

The Department encourages the formation of a strong partnership among the
Department, the Contractor, and the Contractor’s principal subcontractors. This
partnership draws on the strengths of each organization to identify and achieve
mutual goals.

Implement partnering in accordance with UDOT’s Partnering Field Guide. Refer

to http://www.udot.utah.gov/index.php/m=c/tid=7109.

1. Determine jointly between the Contractor and Engineer to either use an
independent third party firm to implement facilitated partnering or to
jointly share in those responsibilities. Determine jointly between the
Contractor and Engineer a facilitator for the meeting and determine
attendees, agenda, duration, and location of a partnering workshop.

2. Contact the Engineer within 30 days of Notice of Award and before the
Preconstruction Conference to implement a third party facilitated
partnering initiative.

Both the Department and the Contractor agree to, and share equally any costs to
accomplish partnering.

Use UDOT’s Partnering Field Guide to determine workshop attendance. Refer to
http://www.udot.utah.gov/index.php/m=c/tid=719.

Follow-up workshops may be held periodically as agreed by the Contractor and
the Department.

Scope of Work
00725M - Page 1 of 2
February 23, 2006
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Add the following to article 1.18 Paragraph C:

1.

The Department does not accept VE proposals related to pavement section
structure, strength or performance.

Delete article 1.18 Paragraph D and replace with the following:

D. The Department rejects proposals that provide equivalent options to those already
in the contract.

Delete article 1.18 Paragraphs E — | and replace with the following:

E. The Department may reject proposals that:

1.

Contain revisions the Department is already considering or has approved
for the Contract.

2. Do not generate sufficient savings.

3. Do not provide additional information as requested by the Department
including requests for field investigation results and surveys, design
computations, and field change sheet for proposed design changes.

F. If the proposal is rejected, the Contractor has no claim to additional costs or

delays, including development costs, loss of anticipated profits, or increased
material or labor costs.

G. The Engineer can reject all unsatisfactory work resulting from an approved
proposal.

1.

Remove rejected work and reconstruct under the original contract
provisions at no additional cost to Department.

2. Reimbursement for modifications to the proposal to adjust field or other
conditions is limited to the total amount of the contract bid prices.
3. Rejection or limitation of reimbursement is not basis for any claim against
the Department.
H. The Department does not consider savings generated by contingency items when

it is reduced as part of a VECP, unless it can be tied to a reduction in contract

time.

Scope of Work
00725M — Page 2 of 2
February 23, 2006



Supplemental Specification
2005 Standard Specification Book

SECTION 00820M

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Delete Article 1.2 replace with the following:

1.2 REFERENCES

A.

B.

C.

D.

OSHA Safety and Health Regulations for Construction
UDOT Construction Safety and Health Manual
UDOT Owner Controlled Insurance Program (OCIP)

U. S. Code of Federal Regulations

Delete Article 1.15 and replace with the following:

1.15 RESPONSIBILITY FOR DAMAGE CLAIMS

A.

To the extent allowed by law, protect, indemnify, and hold the State of Utah, the
Department, and their officers, agents, and employees (State) harmless from and
against all claims, demands, damages, and causes of action of every kind or
character on account of bodily injuries, death, or damage to property arising out
of, resulting from, or in any way connected with, the performance of the Contract.

Defend the Department against all third party or other lawsuits arising out of or
resulting from the Contract Work. The Department may require that the
Contractor represent its interests or may choose to have separate counsel. If the
Department has its own counsel, the Department pays for its own attorneys’ fees,
costs, and expenses. Upon determination by the court of the proportionate
liability for the claim, total defense costs will be apportioned accordingly. For
example, if the court finds the Department to be 60 percent liable for the claim
and the Contractor 40 percent liable, then the Department pays 60 percent of the
total defense costs while the Contractor pays 40 percent.

Legal Relations and Responsibility to Public
00820M - Page 1 of 5
February 23, 2006



If served with a lawsuit or Notice of Claim, Contractor and the Department agree
to provide each other with a copy of the summons and complaint within two
business days of receipt. Do not file a responsive pleading on behalf of the
Department until receiving written notice that the Department chooses to have
Contractor handle the defense. The Department will provide the Contractor such
written notice in a timely manner allowing the Contractor adequate time to
respond to the summons.

If the parties have separate counsel, they agree to cooperate to the fullest extent
possible, subject to privileges and ethical rules.

Provide insurance as defined in article 1.16 below from reliable insurance
companies authorized to do business in Utah, rated “A” or better and with a
financial size category of Class VII or larger by A.M. Best Company, at the time
of contract execution.

Comply with the following insurance claims notification and processing

procedures:
1. Notify the Engineer of all claims within seven days of notification.
2. Prior to the final acceptance of the project provide written notification for

all pending claims to the Engineer.
3. Notify claimants of denied or partially denied claims of $5,000.00 or less
of their right to request re-examination by the
UDOT Claims Re-Examination Board
4501 South 2700 West
West Valley City, UT 84114-8430
Phone: (801) 964-4556
a. The information provided to the claimant includes:
1) A time deadline for requesting re-examination equal to
seven days after notification of denial or partial denial
2) Address and name of the person to whom it should be

directed
3) General information helpful in making a determination
4. The Board can waive the time deadline.

Cooperate with the UDOT Claims Re-examination Board in resolving disputes
regarding denials or partial denials from an insurance carrier.

1. Provide any information possessed by the carrier that the Board believes is
pertinent to the determination.

2. The Board may refer to an insurance carrier’s decision and the reason for
it.

3. The determination is based on general applicable standards of insurance
adjusting.

Legal Relations and Responsibility to Public
00820M - Page 2 of 5
February 23, 2006



4. The Board does not grant in-person hearings, but relies on documentation
prepared by the Contractor, the insurance carrier, the claimant, and the

Department.

5. Neither the insurance carrier nor the Contractor has the right to intervene
in a re-examination before the Board.

6. The board decides the claim as expeditiously as possible.

7. The decision by the UDOT Claims Re-examinations Board is

administratively final.

H. The Department deducts from the Contractor’s pay estimate claims that the
Contractor’s liability insurance carrier denied but are directed to be paid by the
UDOT Claims Re-Examination Board.

Delete Article 1.16 and replace with the following:

1.16 INSURANCE REQUIREMENTS:
For projects where the Engineers Estimate is equal to or greater than $4,000,000 and the
ability to select an alternate is provided for in the electronic bid file, the Contractor may
bid one of two insurance alternates allowed in these bid documents. Alternate #2 is not
applicable on projects where the Engineers Estimate is less than $4,000,000.

Alternate #1:

Provide insurance per the requirements listed in this section. Include cost for such
insurance in the contractors bid prices. When provided for in the electronic bid file,
selection of this alternate is indicated by entering $1.00 in the unit price field for the
Contractor supplied insurance bid item.

A. Workers” Compensation Insurance
1. Provide Workers” Compensation Insurance to cover full liability. As a
minimum, comply with the statutory limits defined by the State of Utah.

B. General Liability Insurance
1. Provide General Liability insurance with the following minimum limits of
liability:

a. $1,000,000 Bodily Injury and Property Damage — Each Accident
b. $2,000,000 General Aggregate
C. $2,000,000 Products and Complete Operations Annual Aggregate

C. Excess General Liability Insurance
1. Provide Excess Liability Insurance with the following minimum limits:
a. $5,000,000 Each Claim
b. $5,000,000 Aggregate

Legal Relations and Responsibility to Public
00820M - Page 3 of 5
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Automobile Liability Insurance
1. Provide Automobile Liability Insurance for claims arising from the
ownership, maintenance, or use of motor vehicles involved in project work
with the following minimum limits:
a. $1,000,000 Combined single Limit Bodily Injury and Property
Damage per Occurrence

Provide the following for all required liability insurance policies:

1. Where and when applicable, name as insured, only in respect to work to

be performed under this Contract, the State of Utah and all institutions,

agencies, departments, authorities, and instrumentalities, and while acting

within the scope of their duties, all volunteers as well as members of

governing bodies, boards, commissions, and advisory committees.

Coverage for the above insured is primary and not contributing.

3. Incorporate into the insurance policy this statement: “Insurance coverage
is extended to include claims reported up to one year beyond the date of
substantial completion of this Contract.”

N

Provide the Department with certificates of insurance showing that they are
covered as required above prior to entering the project site or beginning project
work. The certificates will also state that the policies required are endorsed to
give the Department (the Engineer) not less than 30 days prior notice in the event
of cancellation or change in coverage. Within five days of receiving written
notice that the Contractor intends to cancel its insurance or change coverage to the
extent that it does not comply with the contract requirements, the Department may
object. If Contractor cancels coverage or changes coverage despite that objection,
the Department may cancel this Contract immediately or sue for an injunction or
any other legal remedy to require Contractor to keep its current coverage.

Regardless of the Contractor insurance requirements required in this section,
insolvency, bankruptcy, or failure of any insurance company to pay all claims
accrued does not relieve Contractor of any obligations.

Endorse all policies to include waivers of subrogation in favor of the Department.

If the Department discovers that the Contractor’s policies are not endorsed to the

Department, the Engineer gives the Contractor written notice that the certificates

need to be modified so as to give the Department the required endorsements.

1. Complete within 10 days.

2. Provide new certificates to the Engineer at that time.

3. If certificates are not obtained, the Department may terminate the
Contractor for Default as defined in Section 00555.

Legal Relations and Responsibility to Public
00820M - Page 4 of 5
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Alternate #2

The Contractor may elect to participate in the UDOT Owner Controlled Insurance
Program (OCIP). If the Contractor selects the OCIP Alternate, insurance will be
furnished at no cost to the Contractor. However, for bid comparison purposes,
contractors that select the OCIP Alternate must calculate 3 percent of the total bid price
and enter that amount into their bid by inserting the 3 percent amount into the unit price
field for the OCIP Alternate insurance bid item. Failure to do so will result in the bid
being declared non-responsive.

A. OCIP Alternate: Refer to UDOT Owner Controlled Insurance Program (OCIP)
General Conditions for coverage limits and conditions on the UDOT website.
Refer to http://www.udot.utah.gov/index.php/m=c/tid=719.

Legal Relations and Responsibility to Public
00820M - Page 5 of 5
February 23, 2006
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Supplemental Specification
2005 Standard Specification Book

SECTION 01280M

MEASUREMENT

Delete Article 1.3 and replace with the following:

1.3

GENERAL MEASUREMENT OF QUANTITIES

A.

B.

All work completed under the Contract is measured in U. S. Standard measure.

The methods of measurement and computations for determining quantities of
material furnished and of work performed under the Contract are methods
generally recognized as conforming to good engineering practice.

The Department measures and determines quantities of material furnished and
work performed.

When the plan quantities for a specific portion of the work are designated to be
the pay quantities for the Contract:

1. They are the final quantities for which payment for such specific portion
of the work will be made, unless the Engineer revises the plan dimensions.
2. If revised dimensions result in an increase or decrease in the quantities of

work, Department will revise the final quantities for payment in the
amount represented by the authorized changes in the dimensions.

When requesting additional compensation on the basis of adjustment to quantities
in the bid proposal for items paid as “plan quantity,” provide all computations,
plots, and supporting documentation necessary for the Engineer to evaluate and
verify adjusted quantities.
1. All work associated with providing computations, plots, and supporting
documentation is at no cost to the Department, except:
a. When the Engineer revises plan dimensions.
b. When the adjusted quantity differs from the plan quantity by more
than 10 percent, work required to provide computations, plots, and
supporting documentation will be paid for as extra work.

Measurements for area computations:

1. Longitudinal measurements: made horizontally.
2. Transverse measurements: the neat dimensions shown on the plans.
Measurement

01280M - Page 1 of 2
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G. Computing volumes of excavation: Average end area method, or computer
generated Digital Terrain Model (DTM) method, unless the Engineer and
Contractor agree in writing to an alternate method.

H. Measure complete structure or structural unit, signal or lighting system, (lump
sum) unit to include all necessary fittings and accessories.

l. Structures: Neat lines shown on the plans or as altered to fit field conditions.

J. Standard manufactured items (fence, wire, plates, rolled shapes, pipe conduit,
etc.), are identified by gauge, unit, weight, section dimensions, etc.
1. Identification will be nominal weights or dimensions.
2. Use industry-manufacturing tolerances, unless more stringently controlled
by specifications.

K. Items measured by the foot, (pipe culverts, guardrail, underdrains, etc.): measure
parallel with the base or foundations upon which structures are placed.

L. The thickness of plates and galvanized sheet used in the manufacture of
corrugated metal pipe, metal plate pipe culverts and arches, and metal cribbing:
measured in fractions of inches.

M. Materials specified to be measured by the cubic yard may be weighed and
converted to cubic yard for payment purposes, when requested by the Contractor
and approved by the Engineer in writing. Engineer determines and Contractor
agrees to the factors for conversion from weight measurement to volume before
this method of measurement of pay quantities is used.

N. Rental of equipment: measure hours of actual working time and necessary
traveling time of the equipment within the limits of the project.

1. If the Engineer orders special equipment in connection with force account
work, the Department measures travel time and transportation to the
project.

2. If the Engineer orders equipment held on the project on a standby basis,

the Department pays the agreed rental rate minus the operating cost.

Delete Article 1.10

Measurement
01280M - Page 2 of 2
February 23, 2006



Supplemental Specification
2005 Standard Specification Book

SECTION 01574M

ENVIRONMENTAL CONTROL SUPERVISOR

Delete Article 1.1 and replace with the following:
11 SECTION INCLUDES

A. Description of the responsibilities of the Contractor’s Environmental Control
Supervisor (ECS) to administer environmental compliance on the project.

B. When no bid item is included in the proposal for “Environmental Control
Supervisor” then this section does not apply.

Add Article 1.3, paragraph B:
B. Utah Storm Water General Permit for Construction Activities
Add Article 1.4, paragraph B1:
1. Submit a copy of the final, signed form to the Engineer.
Add Article 3.1, paragraphs F and G
F. Know what is contained in Utah Storm Water General Permit for Construction

Activities — Permit No.: UTR100000 and comply with the outlined conditions.
Refer to http://www.udot.utah.gov/index.php/m=c/tid=719.

G. When a U.S. Army Corps of Engineers Nationwide or Individual Permit or a Utah
Division of Water Rights Regional General Permit 40 is issued on a project, know
and follow the General and Special Conditions associated with these permits.

Delete Article 3.4, paragraph A and replace with the following:

A. At the commencement of earth-moving activity, start performing inspections of
all temporary erosion control measures a minimum of once every seven calendar
days and within 24 hours after any storm event greater than 0.5 inch. Conduct
inspections a minimum of once per month when construction site activities are
temporarily or seasonally shut down.

Environmental Control Supervisor
01574M - Page 1 of 1
February 23, 2006
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Supplemental Specification
2005 Standard Specification Book

SECTION 01721M

SURVEY

Delete Article 1.1, Paragraph A., and replace with the following:

A. Schedule, coordinate, and provide all construction surveying, staking,
measurement, and calculations essential to complete the project and properly
control the entire work.

Delete Article 1.2 and replace with the following:

A. Section 01280: Measurement

B. Section 02765: Pavement Marking Pain

Delete Article 1.5, Paragraph F and G and replace with the following:
F. After project completion, return to the Engineer all surveying and design data and

provide a red-lined hard copy plan set showing as-constructed features denoting
changes from the original design.

Delete Article 3.3, Paragraph C.

Delete Article 3.11, and replace with the following:
3.11 GUARDRAIL AND CRASH CUSHION

A. Stake guardrail vertical and horizontal control at a maximum spacing of 25 ft on
tangent sections and 10 ft on curved sections unless otherwise approved.

B. Obtain Engineer’s approval and field verification of staking prior to installation.

Survey
01721M - Page 1 of 1
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Supplemental Specification
2005 Standard Specification Book

SECTION 02317

STRUCTURAL EXCAVATION

Delete Section 02317 in its entirety and replace with the following:

PART 1 GENERAL

1.1  SECTION INCLUDES

A. Excavate and backfill for constructing bridges, foundations, box culverts, pipe
culverts, drains, and other structures.

1.2 RELATED SECTIONS

A Section 00820: Legal Relations and Responsibility to Public
B. Section 02056: Common Fill
C. Section 02324: Compaction

13 PAYMENT PROCEDURES

A. This work is considered incidental to other items and no separate measurement or
payment will be made, except as described in this Section article 3.3, paragraph B
for over-excavation directed by the Engineer, necessary import of suitable backfill
material directed by the Engineer, or both.

PART 2 PRODUCTS Not used

PART 3 EXECUTION

3.1 PREPARATION

Structural Excavation
02317 - Page 1 of 2
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3.2

3.3

A. Use the plan set for the structure design. The Engineer may order design changes
in writing based upon differing site conditions.
B. Provide a cofferdam for underwater work. Remove all cofferdams, sheeting, and
bracing when no longer needed.
EXCAVATION
A Comply with all applicable regulations when excavating and trenching. Refer to
Section 00820.
B. Excavate rock and other hard strata to design elevation and dimensions.
1. Clean and cut to a firm surface as shown in the plans. Foundation cannot
contain loose material.
2. Clean out seams and fill with concrete, mortar, or grout.
C. Do not over-excavate unless directed by the Engineer.
1. Excavate material unsuitable for the structure foundation to at least 1 ft
below the design elevation.
2. Excavate and waste unsuitable material to the depth directed.
D. Clean the space under structures, in channels, and adjacent areas affected by
operations to prevent drift and scour.
E. Dispose of all unused excavation material as directed by the Engineer.

BACKFILL AND COMPACTION

A

B.

Refer to Sections 02056 and 02324.

Excavation of unsuitable material and backfill:

1. Cost of over-excavation, when directed by the Engineer, is paid as extra
work.
2. When suitable backfill material is not available from roadway excavation,

use other imported suitable backfill material or granular backfill borrow
when specified. Imported backfill material cost is paid as extra work and
may include transportation or freight costs. Placement of imported
backfill material is at no additional expense to the Department.

END OF SECTION

Structural Excavation
02317 - Page 2 of 2
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Supplemental Specification
2005 Standard Specification Book

SECTION 02748M

PRIME COAT/TACK COAT

Delete Article 2.1, Paragraph A., and replace with the following:
21 PRIME COAT

A. MC-70 or MC-250, meeting the requirements of Section 02745.

Delete Article 2.2, Paragraph A., and replace with the following:
22 TACK COAT

A CSS-1h emulsified asphalt meeting the requirements of Section 02745.

1. Diluted 2:1 (two parts concentrate to one part water) by the manufacturer.
a) Dilute at terminal only.
b) Do not change dilution without obtaining prior written approval

from the Engineer.

Delete Article 3.2, and replace with the following:
3.2 APPLICATION

A. Apply at the following rates:
1. Prime Coat: 0.5 gallyd?
2. Tack Coat:  0.15 gallyd?
The above application rates may vary according to field conditions. Obtain
approval for the quantities, rate of application, temperatures, and areas to be
treated before any application.

B. Do not apply prime coat or tack coat:
1. On a wet surface.
2. When the surface temperature is below 50 degrees F.
3. When weather conditions prevent it from adhering properly.

Prime Coat/Tack Coat
02748M - Page 1 of 2
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Protect all structures including guardrails, guide posts, etc. from being spattered
or marred.

Use a pressure distributor to apply the asphalt in a uniform, continuous spread.
Keep the viscosity between 50 and 100 centistokes. AASHTO T 201.
Immediately apply another application to under primed surface.

Apply a prime or tack coat to all surfaces, including vertical that will come in
contact with Hot Mix Asphalt.

Spread blotter material if the prime coat fails to penetrate. Use the quantities
required to absorb the excess asphalt.

Prime Coat/Tack Coat
02748M - Page 2 of 2
February 23, 2006
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